Utah Department of Transportation
Abstract of Bids
Project No: SP-15-7(156)293

Project Name: 11400 SOUTH; STATE STREET TO BANGERTER; NEW I-15_INTERCHANGE

Engineer's Estimate

Bidder:

A & W HIGHWAY CONTRACTORS
3737 West 2100 South

10/30/2008 Page 1 of 4
Bidder:
GRW DESIGN BUILDERS

302 WEST 5400 SOUTH, SUITE

Desc of Construction: Widen/Construct to Five Lane Road; State Street to Bangerter West Valley City,UT 84120 201
Estimate Completion date on or before SALT LAKE CITY,UT 84107
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 00122000* Design 1 Lump 11,810,000.00f 11,810,000.00| 19,560,500.00| 19,560,500.00| 14,689,000.00| 14,689,000.00
2 00123000* Right of Way Services 1 Lump 1,980,000.00 1,980,000.00 3,458,800.00 3,458,800.00 2,798,000.00 2,798,000.00
3 02752001* [-15 Mainline 1 Lump 34,526,000.00| 34,526,000.00| 21,162,700.00| 21,162,700.00/ 21,074,000.00| 21,074,000.00
4 02752002* 11400 South - 3600 West to 1300 West 1 Lump 29,681,000.00| 29,681,000.00| 21,364,300.00| 21,364,300.00/ 16,613,500.00| 16,613,500.00
5 02752003* 11400 South - 1300 West to 700 West 1 Lump 23,482,000.00| 23,482,000.00| 13,417,700.00| 13,417,700.00/ 24,917,000.00| 24,917,000.00
6 02752004* 11400 South - 700 West to State Street 1 Lump 22,848,000.00| 22,848,000.00| 16,645,900.00| 16,645,900.00/ 29,297,000.00| 29,297,000.00
7 03339000* 1-15 SPUI Bridge and Walls 1 Lump 16,810,000.00| 16,810,000.00| 12,246,500.00| 12,246,500.00 9,043,000.00 9,043,000.00
8 03339001* Road Bridge Over RR and Walls 1 Lump 7,903,000.00 7,903,000.00 3,972,400.00 3,972,400.00 6,175,000.00 6,175,000.00
9 03339002* River Roadway Bridge 1 Lump 9,550,000.00 9,550,000.00 8,942,000.00 8,942,000.00 8,544,000.00 8,544,000.00
10 03339003* River Pedestrian Bridge 1 Lump 2,007,000.00 2,007,000.00 1,073,000.00 1,073,000.00 1,746,000.00 1,746,000.00
Subtotal 160,597,000.00 121,843,800.00 134,896,500.00
75 - MISC BID Bid Option - Additive #1
11 02752001* [-15 Mainline Reconstruction (North) 1 Lump 7,040,000.00 7,040,000.00 4,856,300.00 4,856,300.00 4,455,000.00 4,455,000.00
Subtotal 7,040,000.00 4,856,300.00 4,455,000.00
75 - MISC BID Bid Option - Additive #2
12 02752002* [-15 Mainline Reconstruction (South) 1 Lump 4,770,000.00 4,770,000.00 4,081,700.00 4,081,700.00 3,737,000.00 3,737,000.00
Subtotal 4,770,000.00 4,081,700.00 3,737,000.00
75 - MISC BID Bid Option - Additive #3A
13 02752003* [-15 Northbound Auxiliary Lane Construction 1 Lump 3,210,000.00 3,210,000.00 709,300.00 709,300.00 950,000.00 950,000.00
(12300 S to 11400 S)
Subtotal 3,210,000.00 709,300.00 950,000.00
75 - MISC BID Bid Option - Additive #3B
14 02752004* |-15 Southbound Auxiliary Lane Construction 1 Lump 390,000.00 390,000.00 364,400.00 364,400.00 402,000.00 402,000.00
(12300 S to 11400 S)
Subtotal 390,000.00 364,400.00 402,000.00
109 - INNOVATIVE CONTRACTING Adjusting Utilities
15 00221003* Adjusting All Utilities 1 Lump 10,358,000.00| 10,358,000.00 5,901,000.00 5,901,000.00 3,459,000.00 3,459,000.00
Subtotal 10,358,000.00 5,901,000.00 3,459,000.00
109 - INNOVATIVE CONTRACTING Time - Base (TAB, TBB, TCB)
16 00221000* Time - Project Completion (TAB) FIXED PRICE $15,000.00 Cald 1Cald 15,000.00 608 Cal d 9,120,000.00 609 Cal d 9,135,000.00
17 00221001* Time - I-15 4/4 MOT (TBB) FIXED PRICE $50,000.00 Cald 1Cald 50,000.00 10 Cald 500,000.00 1Cald 50,000.00
18 00221002* Time - 11400 South Closure (TCB) FIXED $5,000.00 Cald 1Cald 5,000.00 200 Cald 1,000,000.00 176 Cald 880,000.00
PRICE
Subtotal 70,000.00 10,620,000.00 10,065,000.00
109 - INNOVATIVE CONTRACTING Time - Option (TA1, TB1) Additive 1
19 00221000* Time - Project Compeletion (TAL) FIXED PRICE ~ $15,000.00 Cald 1Cald 15,000.00 1Cald 15,000.00 1Cald 15,000.00
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Bidder:
GRW DESIGN BUILDERS

302 WEST 5400 SOUTH, SUITE

Desc of Construction: Widen/Construct to Five Lane Road; State Street to Bangerter West Valley City,UT 84120 201
Estimate Completion date on or before SALT LAKE CITY,UT 84107
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
20 00221001* Time - I-15 4/4 MOT (TB1) FIXED PRICE $50,000.00 Cald 1Cald 50,000.00 8Cald 400,000.00 1Cald 50,000.00
Subtotal 65,000.00 415,000.00 65,000.00
109 - INNOVATIVE CONTRACTING Time - Option (TA2, TB2) Additive 2
21 00221000* Time - Project Completion (TA2) FIXED PRICE $15,000.00 Cald 1Cald 15,000.00 1Cald 15,000.00 1Cald 15,000.00
22 00221001* Time - |-15 4/4 MOT (TB2) FIXED PRICE $50,000.00 Cald 1Cald 50,000.00 1Cald 50,000.00 1Cald 50,000.00
Subtotal 65,000.00 65,000.00 65,000.00
109 - INNOVATIVE CONTRACTING Time - Option (TA3A, TB3A) Additive 3A
23 00221000* Time - Project Completion (TA3A) FIXED PRICE ~ $15,000.00 Cald 1Cald 15,000.00 1Cald 15,000.00 1Cald 15,000.00
24 00221001* Time - I-15 4/4 MOT (TB3A) FIXED PRICE $50,000.00 Cald 1Cald 50,000.00 1Cald 50,000.00 1Cald 50,000.00
Subtotal 65,000.00 65,000.00 65,000.00
109 - INNOVATIVE CONTRACTING Tlme - Option (TA3B, TB3B) Additive 3B
25 00221000* Time - Project Completion (TA3B) FIXED PRICE ~ $15,000.00 Cald 1Cald 15,000.00 1Cald 15,000.00 1Cald 15,000.00
26 00221001* Time - |-15 4/4 MOT (TB3B) FIXED PRICE $50,000.00 Cald 1Cald 50,000.00 1Cald 50,000.00 1Cald 50,000.00
Subtotal 65,000.00 65,000.00 65,000.00
A(Contract Amount): 176,007,000.00 131,855,500.00 144,440,500.00
Innovative Contracting: 10,688,000 17,131,000 13,784,000
A+Innovative Contracting(Bid Amount for Award Considerations): 186,695,000.00 148,986,500.00 158,224,500.00
Percent of Engineer's Estimate: 79.80 % 84.75 %




Utah Department of Transportation 10/30/2008 Page 3 of 4
Abstract of Bids Bidder:
E:gjjee(?ttl\,:l:r{wzpllj;lsog (ég?))'lz'a;gSTATE STREET TO BANGERTER; NEW I-15_INTERCHANGE Engineer's Estimate CEAN?SISI’E\I/HARPER’ AJOIT
Desc of Construction: Widen/Construct to Five Lane Road; State Street to Bangerter 12227 Business Park Dr
Estimate Completion date on or before Suite 120
County: SALT LAKE (35) Draper,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY Previously Purchased ROW
1 00122000* Design 1 Lump 11,810,000.00| 11,810,000.00| 15,191,000.00| 15,191,000.00
2 00123000* Right of Way Services 1 Lump 1,980,000.00 1,980,000.00 3,100,000.00 3,100,000.00
3 02752001* [-15 Mainline 1 Lump 34,526,000.00| 34,526,000.00| 12,260,000.00| 12,260,000.00
4 02752002* 11400 South - 3600 West to 1300 West 1 Lump 29,681,000.00| 29,681,000.00| 34,406,000.00| 34,406,000.00
5 02752003* 11400 South - 1300 West to 700 West 1 Lump 23,482,000.00| 23,482,000.00| 15,200,000.00| 15,200,000.00
6 02752004* 11400 South - 700 West to State Street 1 Lump 22,848,000.00| 22,848,000.00| 29,600,000.00| 29,600,000.00
7 03339000* [-15 SPUI Bridge and Walls 1 Lump 16,810,000.00| 16,810,000.00| 10,914,000.00| 10,914,000.00
8 03339001* Road Bridge Over RR and Walls 1 Lump 7,903,000.00 7,903,000.00 2,300,000.00 2,300,000.00
9 03339002* River Roadway Bridge 1 Lump 9,550,000.00 9,550,000.00 8,420,000.00 8,420,000.00
10 03339003* River Pedestrian Bridge 1 Lump 2,007,000.00 2,007,000.00 2,250,000.00 2,250,000.00
Subtotal 160,597,000.00 133,641,000.00
75 - MISC BID Bid Option - Additive #1
11 02752001* [-15 Mainline Reconstruction (North) 1 Lump 7,040,000.00 7,040,000.00 4,850,000.00 4,850,000.00
Subtotal 7,040,000.00 4,850,000.00
75 - MISC BID Bid Option - Additive #2
12 02752002* 1-15 Mainline Reconstruction (South) 1 Lump 4,770,000.00 4,770,000.00 4,000,000.00 4,000,000.00
Subtotal 4,770,000.00 4,000,000.00
75 - MISC BID Bid Option - Additive #3A
13 02752003* 1-15 Northbound Auxiliary Lane Construction 1 Lump 3,210,000.00 3,210,000.00 850,000.00 850,000.00
(12300 S to 11400 S)
Subtotal 3,210,000.00 850,000.00
75 - MISC BID Bid Option - Additive #3B
14 02752004* 1-15 Southbound Auxiliary Lane Construction 1 Lump 390,000.00 390,000.00 800,000.00 800,000.00
(12300 S to 11400 S)
Subtotal 390,000.00 800,000.00
109 - INNOVATIVE CONTRACTING Adjusting Utilities
15 00221003* Adjusting All Utilities 1 Lump 10,358,000.00| 10,358,000.00 6,000,000.00 6,000,000.00
Subtotal 10,358,000.00 6,000,000.00
109 - INNOVATIVE CONTRACTING Time - Base (TAB, TBB, TCB)
16 00221000* Time - Project Completion (TAB) FIXED PRICE $15,000.00 Cald 1Cald 15,000.00 603 Cal d 9,045,000.00
17 00221001* Time - I-15 4/4 MOT (TBB) FIXED PRICE $50,000.00 Cald 1Cald 50,000.00 1Cald 50,000.00
18 00221002* Time - 11400 South Closure (TCB) FIXED $5,000.00 Cald 1Cald 5,000.00 235 Cald 1,175,000.00
PRICE
Subtotal 70,000.00 10,270,000.00
109 - INNOVATIVE CONTRACTING Time - Option (TA1, TB1) Additive 1
19 00221000* Time - Project Compeletion (TAL) FIXED PRICE ~ $15,000.00 Cald 1Cald 15,000.00 1Cald 15,000.00
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Abstract of Bids Bidder:
E:gjjee;ttl\,:l:ﬁzplljfog (;CS)?J)?a?STATE STREET TO BANGERTER; NEW I-15_INTERCHANGE Engineer's Estimate CEAN?SISI’E\I/HARPER’ AJOIT
Desc of Construction: Widen/Construct to Five Lane Road; State Street to Bangerter 12227 Business Park Dr
Estimate Completion date on or before Suite 120
County: SALT LAKE (35) Draper,UT 84020
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
20 00221001* Time - I-15 4/4 MOT (TB1) FIXED PRICE $50,000.00 Cald 1Cald 50,000.00 5Cald 250,000.00
Subtotal 65,000.00 265,000.00
109 - INNOVATIVE CONTRACTING Time - Option (TA2, TB2) Additive 2
21 00221000* Time - Project Completion (TA2) FIXED PRICE $15,000.00 Cald 1Cald 15,000.00 1Cald 15,000.00
22 00221001* Time - |-15 4/4 MOT (TB2) FIXED PRICE $50,000.00 Cald 1Cald 50,000.00 1Cald 50,000.00
Subtotal 65,000.00 65,000.00
109 - INNOVATIVE CONTRACTING Time - Option (TA3A, TB3A) Additive 3A
23 00221000* Time - Project Completion (TA3A) FIXED PRICE ~ $15,000.00 Cald 1Cald 15,000.00 1Cald 15,000.00
24 00221001* Time - I-15 4/4 MOT (TB3A) FIXED PRICE $50,000.00 Cald 1Cald 50,000.00 1Cald 50,000.00
Subtotal 65,000.00 65,000.00
109 - INNOVATIVE CONTRACTING TIime - Option (TA3B, TB3B) Additive 3B
25 00221000* Time - Project Completion (TA3B) FIXED PRICE ~ $15,000.00 Cald 1Cald 15,000.00 1Cald 15,000.00
26 00221001* Time - |-15 4/4 MOT (TB3B) FIXED PRICE $50,000.00 Cald 1Cald 50,000.00 1Cald 50,000.00
Subtotal 65,000.00 65,000.00
A(Contract Amount): 176,007,000.00 144,141,000.00
Innovative Contracting: 10,688,000 16,730,000
A+Innovative Contracting(Bid Amount for Award Considerations): 186,695,000.00 160,871,000.00
Percent of Engineer's Estimate: 86.17 %




